STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -
FUND TOTAL

PROPGOSALS | SSUED 15

NUMBER OF Bl DDERS 5

PROGRAM ELEMENTS 400

Bl D RANK

03/ 02/ 06
07-224404
07-LA-170-18.8/19.8

ENG NEERS EST

Bl D TOTAL

5, 208, 243. 00

6,676, 737. 00

6, 955, 620. 00

7,086, 509. 50

7,223, 210. 60

B I

HB311
7,680,687.00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

IN LOS ANGELES COUNTY I N

LOS ANGELES FROM 0. 2 KM NORTH OF
VH TSETT AVENUE OVERCROSSI NG TO
0.2 KM NORTH OF ROSCOE BOULEVARD

CONSTRUCT SOUNDWAL L

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

2,472,444, 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
03/ 03/ 06
CONTRACT CODE 'B '
101 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

360
PERCENT UNDER EST 32. 19

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

POVELL CONSTRUCTORS

P O BOX 698
FONTANA CA 92334- 1406

PKB CONSTRUCTI ON | NC

P O BOX 661717
ARCADI A CA 91066

PETERSON CHASE GENERAL

ENG NEERI NG CONSTRUCTI ON | NC
1792 KAI SER AVE

IRVINE CA 92614-5706

GRI FFI TH COVPANY

P O BOX 2150
SANTA FE SPRINGS CA 90670

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

909 356-8880
00858952
FAX 909 356-1299

CC PREF CLAI MED

626 301-9897
00412587
FAX 626 301-0811

CC PREF CLAI MED

949 252- 0441
00615876
FAX 949 252-0266

CC PREF CLAI MED

562 207-1777
00000088
FAX 562 929-3799

CC PREF CLAI MED

909 350- 3535
00247770
FAX 909 350-6820

CC PREF CLAI MED

3. 0%



07-224404
07-LA-170-1
03/ 02/ 06

Bl DDER | D NAME AND ADDRESS

CONTRACT

L

ST

Bl D245

PROPOSAL OF LOwW BI DDER PAGE 2

OF

03/ 03/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACL
POVONA CA

AVBER STEEL
RI ALTO CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

E D M ENTERPRI SE
MORENO VALLEY CA

L JOHNSON CONSTRUCTI ON
HAWTHORNE CA

ORTI Z ASPHALT
COLTON CA

BARRI ER

RESTEEL

| RRI GATI ON

ELECTRI CAL

MASONRY

ASPHALT



07-224404
07-LA-170-1
03/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
03/ 03/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACL
CH NO HILLS CA

AVBER STEEL
RI ALTO CA

CGO
RANCHO CUCAMONGA CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORESLAB STRUCTURES
PERRI S CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

E D M ENTERPRI SE
MORENO VALLEY CA

L JOHNSON
HAWIHORNE CA

ORTI Z ASPHALT
COLTON CA

VEST COAST DEMOLI TI ON
ANAHEI M CA

CONCRETE BARRI ER

RESTEEL

CLEARI NG AND GRUBBI NG

SI GNS

PRECAST G RDERS

LANDSCAPI NG

ELECTRI CAL

MASONRY

ASPHALT CONCRETE PAVI NG

BRI DGE REMOVAL AND DEMOLI Tl ON



07-224404
07-LA-170-1
03/ 02/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
CONTRACT PROPOSAL OF LOwW BI DDER PAGE 4
03/ 03/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACE FENCE
CI TY OF | NDUSTRY CA

AVBER STEEL
RI ALTO CA

C T MAI NTENANCE
BURBANK CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

E D M ENTERPRI SE
MORENO VALLEY CA

L JOHNSON
HAWIHORNE CA

ORTI Z ASPHALT
COLTON CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

WEST COAST DEMCLI TI ON
ANAHEI M CA

VETAL BEAM GUARD RAI L

REBAR

STRI PI NG

PLANTI NG AND | RRI GATI ON

LI GHTI NG COVMUNI CATI ONS AND RAMP METERI NG

MASONRY

ASPHALT PAVI NG

COLD PLANI NG

BRI DGE REMOVAL



07-224404 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5

03/ 02/ 06 03/ 03/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C L CONSTRUCTI ON COVPANY BARRI ER RAI L
CH NO HILLS CA
ALCORN FENCE COVPANY METAL BEAM GUARD RAI L
SUN VALLEY CA
AVBER STEEL REBAR
RI ALTO CA
APCO ASPHALT CONCRETE DI KE
GOSHEN CA
BEADOR AND SON CONSTRUCTI ON Pl PE AND STEEL
CORONA CA
C G O CONSTRUCTI ON COVPANY CLEARI NG AND GRUBBI NG
RI ALTO CA
CORAL CONSTRUCTI ON COVPANY SI GN STRUCTURES
W LSONVI LLE OR
CORESLAB STRUCTURES PRECAST CONCRETE G RDERS
PERRI S CA
DI VERSI FI ED LANDSCAPE COVPANY LANDSCAPI NG
W NCHESTER CA
E D M ENTERPRI SE ELECTRI CAL
MORENO VALLEY CA
L JOHNSON SOUNDWALLS
HAWTHORNE CA

CONTI NUED ON NEXT PAGE



07-224404 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6

03/ 02/ 06 03/ 03/ 06
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PATTERNED CONCRETE CONCRETE
ONTARI O CA
VEST COAST DEMOLI TI ON DEMOLI TI ON
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER ( PORTI ON)
POVONA CA
ADVANCED ENVI RONMENTAL SERVI CES HAZARDOUS WASTE ( PORTI ON)
CORTE MADERA CA
AVBER STEEL REBAR ( PORTI ON)
RI ALTO CA
ANDERSON DRI LLI NG CAST I N DRI LED HOLE ( PORTI ON)
CHI NO CA
C G O CONSTRUCTI ON CLEARI NG AND GRUBBI NG ( PORTI ON)
RANCHO CUCAMONGA CA
CORAL CONSTRUCTI ON SI GN STRUCTURES ( PORTI ON)
W LSONVI LLE OR
CORESLAB STRUCTURES PRECAST G RDERS ( PORTI ON)
PERRI S CA
DI VERSI FI ED LANDSCAPE LANDSCAPI NG AND | RRI GAI TON ( PORTI ON)

W NCHESTER CA
CONTI NUED ON NEXT PAGE



07-224404 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
03/ 02/ 06 03/ 03/ 06
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 E D M ENTERPRI SE ELECTRI CAL ( PORTI ON)

MORENO VALLEY CA
L JOHANSON CONSTRUCTI ON MASONRY BLOCK ( PORTI ON)
HAWTHORNE CA
ORTlI Z ASPHALT PAVI NG ASPHALT CONCRETE PAVI NG ( PORTI ON)
COLTON CA
VEST COAST DEMOLI TI ON DEMCLI TI ON ( PORTI ON)

ANAHEI M CA



07-224404 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 8
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00 2, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 2, 000. 00 480, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 6, 000. 00 6, 000. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
7 (S) 120149 TEMPORARY PAVEMENT NMARKI NG ( PAI NT) M 20 70. 00 1, 400. 00
8 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 165 20. 00 3, 300. 00
9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 64 30. 00 1, 920. 00
10 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2,170 45. 00 97, 650. 00
11 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 33 300. 00 9, 900. 00
12 150662 REMOVE METAL BEAM GUARD RAI LI NG M 34 20. 00 680. 00
13 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 3 100. 00 300. 00
14 150748 REMOVE ROADSI DE SI GN PANEL EA 3 100. 00 300. 00
15 038066 REMOVE SI GN STRUCTURE ( TRUSS) EA 1 4, 000. 00 4, 000. 00
16 038067 REMOVE SI GN STRUCTURE ( BRI DGE MOUNTED) EA 1 1, 000. 00 1, 000. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 1, 140 3.00 3, 420. 00
18 150806 REMOVE Pl PE M 35 120. 00 4, 200. 00
19 150820 REMOVE | NLET EA 13 800. 00 10, 400. 00
20 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 2,000 4.00 8, 000. 00
21 153210 REMOVE CONCRETE VB 0.1 1, 000. 00 100. 00
22 153215 REMOVE CONCRETE (CURB AND GUTTER) M 150 20. 00 3, 000. 00
23 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 360 25. 00 9, 000. 00
24 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 17, 450. 00 17, 450. 00
25 157562 BRI DCE REMOVAL ( PORTI ON), LOCATION B LS LUWP SUM 17, 450. 00 17, 450. 00
26 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 55, 000. 00 55, 000. 00
27 190101 ROADWAY EXCAVATI ON VB 2,450 45. 00 110, 250. 00
28 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 1, 290 140. 00 180, 600. 00
(AERI ALLY DEPGCSI TED LEAD)
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 6, 000. 00 6, 000. 00
30 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 242 50. 00 12, 100. 00
31 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 151 200. 00 30, 200. 00
32 193006 STRUCTURE BACKFI LL ( SLURRY CEMENT) VB 4 150. 00 600. 00
33 198001 | MPORTED BORROW VB 14, 000 .01 140. 00
34 (S) 200001 H GHWAY PLANTI NG LS LUWVP SUM 20, 000. 00 20, 000. 00
35 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 1, 240 2.00 2,480. 00
36 (S) 203024 COVPOST ( ERCSI ON CONTRQL) VB 15 50. 00 750. 00



07-224404 Bl D245

07-LA-170-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
03/ 02/ 06 03/ 03/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203026 MOVE- | N/ MOVE- OUT ( ERCSI ON' CONTROL) EA 3 500. 00 1, 500. 00

38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 70 70. 00 4,900. 00

39 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 25, 000. 00 25, 000. 00

40 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 7. 000. 00 7,000. 00

41 (S) 208000 | RRI GATI ON SYSTEM LS LUVP SUM 100, 000. 00 100, 000. 00

42 (S) 208909 EXTEND 200 MV CONDUI T M 12 250. 00 3, 000. 00

43 250401 CLASS 4 AGGREGATE SUBBASE V] 950 50. 00 47, 500. 00

44 260201 CLASS 2 AGGREGATE BASE VB 850 60. 00 51, 000. 00

45 390103 ASPHALT CONCRETE ( TYPE B) TONN 800 100. 00 80, 000. 00

46 390126 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 360 120. 00 43, 200. 00

47 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 140 10. 00 1, 400. 00
AREA)

48 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 300 10. 00 3, 000. 00

49 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 20 10. 00 200. 00

50 (S) 490657 600 MV CAST- | N- DRI LLED- HOLE CONCRETE M 27 300. 00 8, 100. 00
Pl LI NG

51 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 2, 300 160. 00 368, 000. 00
Pl LI NG ( BARRI ER)

52 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 40 2, 500. 00 100, 000. 00

53 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 98 2,500. 00 245, 000. 00

54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28.1 1, 500. 00 42, 150. 00

55 510524 M NOR CONCRETE ( SOUND WALL) VB 20 1, 200. 00 24, 000. 00

56 511106 DRI LL AND BOND DOWEL M 33 150. 00 4, 950. 00

57 (S) 512231 FURNI SH PRECAST PRESTRESSED CONCRETE EA 2 32, 000. 00 64, 000. 00
G RDER (15 M- 20 M

58 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 60, 000. 00 60, 000. 00
G RDER (25 M- 30 M

59 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 3 5, 000. 00 15, 000. 00
G RDER

60 (SF)517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 4, 550 165. 00 750, 750. 00

61 (SF)518002 SOUND WALL ( MASONRY BLOCK) MR 1, 180 165. 00 194, 700. 00

62 (SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 18, 279 7.00 127, 953. 00

63 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 6, 750 8. 00 54, 000. 00

64 (SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 6, 750 .40 2, 700. 00

65 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 260 10. 00 2, 600. 00
W THOUT WALKVAY)

66 ( SF) 560224 I NSTALL SI GN STRUCTURE (BRI DGE MOUNTED KG 260 5. 00 1, 300. 00

W THOUT WALKWAY)



07-224404 Bl D245

07- LA-170-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
03/ 02/ 06 03/ 03/ 06

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

67 560234 FURNI SH LAM NATED PANEL SI GN MR 20 200. 00 4,000. 00
(25.4 MW TYPE A)

68 560235 FURNI SH LAM NATED PANEL SI GN MR 1.7 200. 00 340. 00
(25.4 M\ TYPE B)

69 560236 FURNI SH LAM NATED PANEL SI GN MR 12 200. 00 2, 400. 00
(63.5 MW TYPE B)

70 560238 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 0.6 130. 00 78. 00
(1.6 MV UNFRAVED)

71 560239 FURNI SH SI NGLE SHEET ALUM NUM SI GN MR 4.5 130. 00 585. 00
(2.0 MV UNFRAVED)

72 (S) 561015 1524 MM CAST- | N- DRI LLED- HOLE M 7 2,100. 00 14, 700. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

73 566011 ROADSI DE SI GN - ONE POST EA 1 200. 00 200. 00

74 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 100. 00 200. 00
METHOD)

75 568017 I NSTALL ROADSI DE S| GN PANEL ON EA 1 250. 00 250. 00
EXI STI NG POST

76 038068 I NSTALL ROADSI DE SI GN ON SOUND WALL EA 2 1, 300. 00 2, 600. 00

77 568023 I NSTALL ROADSI DE SI GN EA 1 1, 200. 00 1, 200. 00
(LAM NATED WOOD BOX POST)

78 (S) 575005 TI MBER RETAI NI NG WALL M2 40 250. 00 10, 000. 00

79 650075 600 MV REI NFORCED CONCRETE Pl PE M a4 360. 00 15, 840. 00

80 664014 450 MM CORRUGATED STEEL PI PE M 5.3 340. 00 1, 802. 00
(1.63 MV THI CK)

81 705044 450 MM STEEL FLARED END SECTI ON EA 1 200. 00 200. 00

82 731501 M NOR CONCRETE ( CURB) VB 12 500. 00 6, 000. 00

83 731519 M NOR CONCRETE ( STAMPED CONCRETE) MR 220 85. 00 18, 700. 00

84 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,220 2.00 4, 440. 00

85 802589 1.5 M CHAIN LINK GATE (TYPE CL-1.8) EA 3 900. 00 2, 700. 00

86 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 20 150. 00 3, 000. 00

87 (S) 839521 CABLE RAI LI NG M 23 80. 00 1, 840. 00

88 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 3, 500. 00 7, 000. 00

89 (F) 839727 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 105 270. 00 28, 350. 00

90 839734 CONCRETE BARRI ER ( TYPE 736SV) M 1, 090 350. 00 381, 500. 00

91 038069 CONCRETE BARRI ER ( TYPE 7369) M 150 320. 00 48, 000. 00

92 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 165 5. 00 825. 00

93 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 30, 000. 00 30, 000. 00

94 (S) 038070 MODI FY ELECTRI C SERVI CE (| RRI GATI ON) LS LUMP SUM 3, 000. 00 3, 000. 00



07-224404 Bl D245

07- LA-170-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
03/ 02/ 06 03/ 03/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
95 (S) 038071 TRAFFI C MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 10, 000. 00 10, 000. 00
( LOCATI ON 2BBB)
96 (S) 038072 COVMUNI CATI ON' SYSTEM ROUTI NG ( MODI FI ED) LS LUMP SUM 240, 000. 00 240, 000. 00
97 (S) 038073 MODI FY RAMP METERI NG STATI ON LS LUMP SUM 35, 000. 00 35, 000. 00
( LOCATI ON 501)
98 (S) 038074 MODI FY SOFFI T LI GHTING (CI TY) LS LUMP SUM 13, 000. 00 13, 000. 00
99 (S) 861504 MODI FY LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 140, 000. 00 140, 000. 00
100 (S) 869075 SYSTEM TESTI NG AND DOCUMENTATI ON LS LUMP SUM 15, 000. 00 15, 000. 00
101 999990 MOBI LI ZATI ON LS LUMP SUM 480, 000. 00 480, 000. 00

TOTAL 5, 208, 243. 00
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07-224404
07-LA-170-1
03/ 02/ 06

10, 000.
330, 000.
110.
13.

60.

70.
300.
80.
200.
100.

3, 000.
1, 500.
6.

420.

1, 200.
11.

10, 000.
30.

70.

17, 900.
1, 700.
90, 000.
40.
180.

6, 000.
300.
220.
300.

4.

26, 000.

310.
250.

90.

25, 000.

12000.
751200.
10000.
65000.
10000.
330000.
2200.
2145.
3840.
151900.
9900.
2720.
600.
300.
3000.
1500.
6840.
14700.
15600.
22000.
1000.
4500.
25200.
17900.
1700.
90000.
98000.
232200.
6000.
72600.
33220.
1200.
56000.
26000.
930.
4650.
750.
6300.
25000.

SUMMARY

10, 000.
345, 000.
35.

14.

45.

70.
350.
50.
200.
200.

3, 000.
2, 500.
7.

50.
600.

4.

10, 000.
25.

75.

30, 000.
35, 000.
85, 000.
50.

150.

6, 000.
300.
80.
300.
20.

20, 000.

400.
700.
95.

35, 000.

OF

00
00

REMA/

60000.
456000.
6750.
20000.
10000.
345000.
700.
2310.
2880.
151900.
11550.
1700.
600.
600.
3000.
2500.
7980.
1750.
7800.
8000.
1000.
3750.
27000.
30000.
35000.
85000.
122500.
193500.
6000.
72600.
12080.
1200.
280000.
20000.
1116.
6000.
2100.
6650.
35000.

NI NG BI DDERS
FOURTH

Bl D AMOUNT
60, 000. 00 60000.
1, 160. 00 278400.
6, 750. 00 6750.
115, 000. 00 115000.
25, 000. 00 25000.
300, 000. 00 300000.
75. 00 1500.
2.50 412.
40. 00 2560.
100. 00 217000.
600. 00 19800.
85. 00 2890.
120. 00 360.
900. 00 2700.
6, 000. 00 6000.
850. 00 850.
9. 00 10260.
260. 00 9100.
1, 000. 00 13000.
6. 50 13000.
200. 00 20.
60. 00 9000.
100. 00 36000.
34, 900. 00 34900.
34, 900. 00 34900.
85, 000. 00 85000.
125. 00 306250.
169. 90 219171.
6, 000. 00 6000.
200. 00 48400.
95. 00 14345.
3, 000. 00 12000.
32.00 448000.
35, 000. 00 35000.
11.00 13640.
50. 00 750.
1, 150. 00 3450.
315. 00 22050.
52, 000. 00 52000.

Bl D245
PAGE 12
03/ 03/ 06
FI FTH
Bl D AMOUNT
60, 000. 00 60000.
2, 800. 00 672000.
6, 750. 00 6750.
80, 000. 00 80000.
15, 000. 00 15000.
414, 000. 00 414000.
110. 00 2200.
14. 00 2310.
30. 00 1920.
75. 00 162750.
500. 00 16500.
200. 00 6800.
160. 00 480.
54. 00 162.
4, 400. 00 4400.
935. 00 935.
20. 00 22800.
190. 00 6650.
900. 00 11700.
3.50 7000.
34, 000. 00 3400.
33. 00 4950.
75. 00 27000.
16, 900. 00 16900.
18, 000. 00 18000.
85, 000. 00 85000.
94. 00 230300.
138. 00 178020.
6, 000. 00 6000.
475. 00 114950.
180. 00 27180.
600. 00 2400.
.01 140.
17, 500. 00 17500.
.90 1116.
360. 00 5400.
440. 00 1320.
75. 00 5250.
15, 000. 00 15000.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

07-224404
07-LA-170-1
03/ 02/ 06

10, 000.
120, 000.
1, 200.
60.

80.
110.
125.
40.

12.

12.
300.
215.

1, 050.
3, 000.
2,700.
1, 350.
130.
33, 000.
54, 000.
9, 000.
155.
150.

10.

10.

1.

12.

10.
230.
250.
250.
140.
160.

2, 300.
380.
110.
470.

1, 200.
2, 200.
400.

00

10000.
120000.
14400.
57000.
68000.
88000.
45000.
5600.
3600.
240.
8100.
494500.
42000.
294000.
75870.
27000.
4290.
66000.
54000.
27000.
705250.
177000.
182790.
67500.
6750.
3120.
2600.
4600.
425.
3000.
84.
720.
16100.
380.
220.
470.
2400.
2200.
16000.

SUMMARY

OF

REMA/

17, 000.
125, 000.
550.
80.

85.

120.
140.
150.

25.

25.
425.
195.

1, 000.
3, 950.
2, 200.
1, 000.
90.

40, 000.
55, 000.
7, 000.
176.
220.

7.

9.

15.

9.
240.
280.
245,
200.
200.
2, 400.
400.
300.
600.
2, 000.
4, 000.
230.

17000.
125000.
6600.
76000.
72250.
96000.
50400.
21000.
7500.
500.
11475.
448500.
40000.
387100.
61820.
20000.
2970.
80000.
55000.
21000.
800800.
259600.
127953.
65475.
4050.
3900.
2470.
4800.
476.
2940.
120.
900.
16800.
400.
600.
600.
4000.
4000.
9200.

N |

NG BI DDERS
FOURTH
Bl D AMOUNT

8, 500. 00 8500.
130, 000. 00 130000.
1, 400. 00 16800.
120. 00 114000.
120. 00 102000.
115. 00 92000.
160. 00 57600.
65. 00 9100.
25. 00 7500.
44. 00 880.
3, 400. 00 91800.
240. 00 552000.
2, 000. 00 80000.
2,500. 00 245000.
2, 800. 00 78680.
1, 500. 00 30000.
175. 00 5775.
34, 000. 00 68000.
57, 000. 00 57000.
11, 000. 00 33000.
165. 00 750750.
205. 00 241900.
6. 00 109674.
10. 50 70875.
1.20 8100.
13. 00 3380.
8.50 2210.
185. 00 3700.
200. 00 340.
200. 00 2400.
115. 00 69.
115. 00 517.
2,200. 00 15400.
1, 300. 00 1300.
1, 300. 00 2600.
790. 00 790.
790. 00 1580.
1, 300. 00 1300.
435. 00 17400.

Bl D245
PAGE 13
03/ 03/ 06
FI FTH
Bl D AMOUNT
7,500. 00 7500.
125, 000. 00 125000.
2, 000. 00 24000.
66. 00 62700.
100. 00 85000.
135. 00 108000.
130. 00 46800.
25.00 3500.
14. 75 4425.
14. 75 295.
525. 00 14175.
240. 00 552000.
850. 00 34000.
3, 900. 00 382200.
2,500. 00 70250.
3, 200. 00 64000.
183. 00 6039.
35, 000. 00 70000.
59, 000. 00 59000.
10, 750. 00 32250.
155. 00 705250.
245. 00 289100.
8. 40 153543.
12. 50 84375.
1.30 8775.
15. 00 3900.
9. 45 2457.
260. 00 5200.
260. 00 442.
260. 00 3120.
100. 00 60.
100. 00 450.
4, 500. 00 31500.
380. 00 380.
105. 00 210.
455. 00 455.
2,100. 00 4200.
2, 150. 00 2150.
400. 00 16000.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100

101
TOT

07-224404

07-LA-170-1
03/ 02/ 06
SECOND

BI D AMOUNT
1, 200. 00 52800. 00
800. 00 4240. 00
600. 00 600. 00
500. 00 6000. 00
120. 00 26400. 00
3. 00 6660. 00
1, 100. 00 3300. 00
300. 00 6000. 00
160. 00 3680. 00
2, 800. 00 5600. 00
510. 00 53550. 00
480. 00 523200. 00
410. 00 61500. 00
10. 00 1650. 00
14, 000. 00 14000. 00
6, 000. 00 6000. 00
9, 000. 00 9000. 00
285, 000. 00 285000. 00
30, 000. 00 30000. 00
14, 000. 00 14000. 00
135, 000. 00 135000. 00
10, 000. 00 10000. 00
603, 753. 00 603753. 00
6,676, 737. 00

SUMMARY

OF REMA/
THI RD

Bl D AMOUNT
275. 12100
200. 1060
600. 600
800. 9600
90. 19800
3. 6660
1, 500. 4500
160. 3200
215. 4945
3, 400. 6800
655. 68775.
570. 621300.
655. 98250.
11. 1815.
55, 000. 55000.
18, 000. 18000.
9, 000. 9000.
310, 000. 310000
40, 000. 40000.
7, 000. 7000.
150, 000. 150000.
6, 500. 6500.
550, 000. 550000
6, 955, 620. 00

FOURTH

Bl D AMOUNT
585. 00 25740
640. 00 3392
850. 00 850
840. 00 10080
174. 00 38280
19. 00 42180
1, 660. 00 4980
158. 00 3160
47.00 1081
4,700. 00 9400
370. 00 38850.
375. 00 408750
350. 00 52500.
1.50 247.
21, 700. 00 21700
5, 650. 00 5650
8, 450. 00 8450
288, 500. 00 288500
30, 400. 00 30400
13, 500. 00 13500.
138, 170. 00 138170
11, 270. 00 11270.
450, 000. 00 450000
7, 086, 509. 50

Bl D245
PACE 14
03/ 03/ 06
FI FTH

BI D AMOUNT
465. 00 20460
700. 00 3710
1, 500. 00 1500
550. 00 6600
150. 00 33000
2.25 4995
1, 600. 00 4800
170. 00 3400
232.00 5336
3, 700. 00 7400
625. 00 65625.
415. 00 452350
520. 00 78000.
10. 00 1650.
15, 000. 00 15000.
6, 000. 00 6000
9, 000. 00 9000
282, 000. 00 282000
31, 000. 00 31000
13, 500. 00 13500.
135, 000. 00 135000
11, 000. 00 11000.
715, 000. 00 715000

7,223, 210. 60



